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STATE PROCUREMENT OFFICE
:EME;: or NOTICE OF AND REQUEST FOR EXEMPTION

A L .

-. FROM CHAPTER 103D, HRS

1. TO: Chief Procurement Officer

2.FROM: Department of Land and Natural Resources, Engineering (DLNR)
Department/Division/Agency

Pursuant to §103D-102(b)(4), HRS, and Chapter 3-120, HAR, the Department requests a procurement exemption to purchase the following:

3. Description of goods, services or construction:
Hana Revetment / Boat Loading Dock:

The “hardening” of the bulkhead (cast-in-place concrete with reinforcement) and on the deep ocean side of the revetment
(installation of a layer of boulders); and, repairs to the existing boat loading dock. This scope of work was removed from the
original scope when bids exceeded available funds.

Additional funding from the Legislature was appropriated and has been allotted to complete the full scope of work, which
included construction of an Amercian with Disabilities Act (ADA) accessible ramp, boat loading dock, pavement surfacing to
the revetment, “hardening” of the bay side of revetment wall and repairs to the existing boat ramp.

ll.P.E.No. /c-

4. Name of Vendor: Abhe & Svoboda, Inc. 5. Price: .$ ‘2,. Ls
“

Address: 91-161 Olai Street $-3,824,646.02--

Kapolei, Hawaii 96707
d,- I

6. c-eo ar—iirM “r/?,o/2M 12- 7. Prior Exemption Ref. No.
Term of Contract: From: ttt8+9 To:44’2t1 0

8. Explanation describing how procurement by competitive means is either not practicable or not advantageous to the State:

See page 4

9. Details of the process or procedures to be followed in selecting the vendor to ensure maximum fair and open competition
as practicable:
The vendor, Abhe & Svoboda, Inc. (ASI) was selected based on the sealed competitive bid process. Due to a shortfall in
available funds, the scope was reduced and funded by the items described in the first paragraph of item 3. DLNR requested
and received an additional $ 3,125,000 from the 2011 Legislature to complete the improvements to the Hana RevetmentJBoat
Loading Dock. The completed improvements will provide for ADA accessibility, as mandated, and preserve the project
improvements from the premature deterioration and depreciation eliminating constant repair and maintenance.
We are requesting exemption from bidding and permission to negotiate with the vendor to complete the improvements that
were removed from the original bid to finish the project as intended, to provide a safe and accessible boat loading dock and
boat ramp in Hana, Maui.
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REQUEST FOR EXEMPTION FROM CHAPTER 103D, HRS (Cont.)

10. A description of the agency’s internal controls and approval requirements for the exempted procurement:
ASI was awarded the contract as the low bidder in the sealed competitive bid process. The low bid was higher than the
available funds. The DLNR opted to proceed with a reduced scope contract deleting items for the hardening of the entire
revetment and negotiated cost with ASI utilizing the bid items as a basis. In restoring these deleted items now, the
original bid line item cost will similarly serve as a basis of comparison. Changes/increases in prices will also be
compared to industry standards.

12. A list of agency personnel, by position, who will be involved in the approval process and administration of the contract:
Name Position Involvement in Process

Reser ed for SPO Use Qiijy

15 .Date Notice Posted IO — Ii

The Chief Procurement Officer is in the process of reviewing this request for exemption from Chapter 1 03D, HRS. Submit
written objections to this notice to issue an exemption from Chapter 1 03D, HRS, within seven calendar days or as otherwise
allowed from the above posted date to: Chief Procurement Officer

State Procurement Office
P.O. Box 119
Honolulu, Hawaii 96810-0119

Alvin Satogata Project Engineer-Design Section Approval LI Administration
Gordon Chong Acting Design Section Head Approval LI Administration
Dickey Lee Branch Head El Approval Administration
Alyson Yim Acting Chief Engineer El Approval Administration

El Approval LI Administration

El Approval LI Administration

Department: DLNR, Engineering
. . . . Contact Name: Carty Chang

13. Direct inquines to:
Phone Number: 587-0230
Fax Number: 587-0283

Agency shall ensure adherence to applicable administrative and statutory requirements

14. I certify that the information provided above is, to the best ofmy knowledge, true and correct

—--F-4 ‘ /
Department Head WILLIAM J. AILA, JR, CHAIRPERSON Date

SPO-07 (Rev. 04/28/2008)
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REQUEST FOR EXEMPTION FROM CHAPTER 103D, fiRS (Cont.)

Chief Procurement Officer’s comments:

Due to a shortfall in available funds, the department reduced the scope of services for Job No. B43XM71A.
Subsequently, the department received an additional $3,125,000 from the 2011 Legislature to complete the scope of
services previously procured pursuant to Job No. B43XM7 1A. Based on the above, approval is granted to complete
the remaining scope of services for Job No. B43XM7 1 A and the installation of the waterline and electrical conduits
for approximately $41,000 as it would not be practicable or advantageous to separate this task or to complete it at a
later period.

This approval is for the solicitation process only, HRS section lO3D-310(c) and HAR section 3-122-112, shall apply
and award is required to be posted on the Awards Reporting System.

16.

Li1 APPROVED DISAPPROVED NO ACTION REQUIRED

‘ / i p

Chief Procurement Ofeif Date

SPO-07 (Rev. 04/28/2008)
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Request for exemption from Chapter 1 03D, HRS (cont.)

Continued from page 1

8. Explanation describing how procurement by competitive means is either not
practicable nor advantageous to the State:

CHRONOLOGY OF EVENTS:

The revetment at the Hana Ramp, an armor rock and underlying cobble fill layer, has
been structurally compromised from constant wave action. During a severe storm in
2004, several areas of the revetment collapsed and exposed the fill material to wave
action. Also, a portion of the pre-cast concrete boat ramp slab was lifted by the storm
waves, which DLNR personnel reinserted back in-place. Emergency and temporary
repairs have kept the boat ramp barely useable for the launching of commercial and
recreational boats. The closest public boat ramp facility is the smaller Keanae Ramp,
located approximately 20 miles west of the Hana Ramp.

Because the Hana Ramp is a public facility, the boat loading dock is mandated to be
ADA accessible. It remains prudent to structurally repair and strengthen the revetment
while repairing the existing boat loading dock and boat ramp to preserve the dock and
ramp from damage by constant wave action.

The Legislature provided a total of $3,106,000 for this project in FYs 06 and 07, and two
bids opened on June 24, 2008 exceeded available funding. Accordingly, DLNR
negotiated a reduced scope of work with the low bidder, ASI, rendering the boat ramp
useable. The original scope was adjusted as show below.

DELETED:
• Hardening of the bulkhead and deep ocean side of the revetment
• Repairs to the existing boat loading dock

REDUCED SCOPE (currently under construction):
• New ADA accessible ramp and boat loading dock
• Repairs to the boat ramp
• “Hardening” of the bay side or the revetment

The contract with ASI was fully executed with the notice to proceed date of October 11,
2010 and scheduled for completion on December 5, 2011.

The DLNR requested and received an additional $ 3,125,000 for FY 2011 to complete the
project as it was originally intended. We are now requesting your approval to utilize
alternative procurement method by negotiating with the contractor, ASI to reinstate the
scope of work which was previously deleted.

4 1IP.E Not
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JUSTIFICATION:

a. Cost Savings for Interface/Re-Work/Mobilization

Having to advertise and bid for this project will be costly as our Consultant will
be required to revise the drawings and process permitting approvals from
Department of Army, State and County of Maui.

Other costs include mobilization and demobilization costs, which are estimated at
$700,000. This cost will decrease if we are allowed to retain ASI for this project.
Additionally, construction managements costs of approximately $150,000 can be
anticipated if we continue to separate these projects due to additional interface/re
work involved and prolonged construction period.

By integrating these projects into one project, we can benefit from economies of
scale in purchasing, transportation logistics and installation of materials, labor and
overhead.

By granting an exemption (reintegrating the previously deleted portion of the
original bid to the project currently under construction), the work process and
sequencing can proceed without interruption and duplication, while also
eliminating added costs. Further, coordination between disciplines, re-work,
work-in-progress and accountability is minimized.

b. Project Time

Time is of the essence. The sooner the improvements are completed; the risks to
the integrity of the Hana Revetment and consequently, the users will be
minimized. Bidding this project will delay the completion of the full project by
additional design required for permitting, bidding, contract processing and
construction. Consolidating the work, preventing potential damage to the new
and repaired ramps and new boat loading dock is a sound and prudent decision.

c. Health and Safety

Delaying completion of the hardening of the entire Hana Revetment will increase
the possibility of additional damage to the revetment which may compromise the
safety to users.

d. Permits

Maintaining the separation of this project will require obtaining new Department
of Army, Nationwide Permit 3(Maintenance); State DOH/Clean Water Branch,
Section 401, Water Quality Certification; State DBEDT, CZM Application;
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County of Maui, Shoreline Setback Variance. Processing of these permits are
done by others whom we have no control and may be a lengthy process. As
previously mentioned, obtaining new permits will also require new plans and
possible including “as-built” drawings for the current construction incurring
additional consultant costs.

e. Bid Savings

Bidding this project as a separate new project will require that the bid package,
plans and specifications be revised and repackaged resulting in increased
consultants’ fees. Additional cost for scanning and printing of plans and
specifications also will be incurred.

f. Operation and Start-up Savings

Having two separate construction projects will result in the duplication of these
services and consequently additional costs.

g. Number of Bidders

There are only two to three contractors who are anticipated to bid on a similar
project. Only two contractors submitted bids for the original project. It remains
highly unlikely that a better price could be obtained by bidding.

Attached is a table with the estimated cost comparison if we were to bid this
project or reintegrate this project with ASI, who was the successful bidder on the
original bid and is currently under construction for the ADA accessible ramp,
New Boat Loading Dock and repairs to the existing boat ramp. Based on our
analysis, the cost benefit to the State is estimated at $2.3 million.

In summary, bidding this project will result in additional costs, increased risk to the
revetment and a prolonged completion schedule. It is clear that the intent was for the
original project, which low bid was competitively bid and opened on June 24, 2008, to be
constructed in its entirety. However, due to funding, the scope of the original project was
reduced to construct the new ADA accessible ramp, new Boat Loading Dock with a
“hardened” bay side revetment, and repairs to the existing Boat Ramp. Due to the
impacts of not funding all items of work, additional funds are being made available to
reinstate the original scope of this work. Considering this history and the consequences,
it is not practical or advantageous to the State to competitively bid this project again;
hence, we are requesting your consideration in our request for exemption from Chapter
103D, HRS. The exemption will allow DLNR Engineering Division to negotiate with
ASI, the low bidder in constructing improvements for the entire Hana Revetment which
was originally intended without enduring additional redesign, permitting, rebidding costs,
protracted construction schedule and threat of health and safety to the community.
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COMPARITIVE COST ANALYSIS

Hana Ramp — Improvement to Rock Revetment
and Boat Ramp Loading Dock

Hana, Maui

New Bid Reintegration

Deleted Items from Bid Proposal 2,500,000 1,632,156

Escalation due to Increase in Labor
and Fuel Cost 500,000 Not Applicable

Mobilization/Demobilization 700,000 159,800

Cost of Materials due to Delay and Loss
of Economies of Scale 300,000 Not Applicable

Design Costs 15,000 Not Applicable

Permitting Costs 25,000 Not Applicable

Construction Management 150,000 50,000

Plans and CD for Bidding 5,000 Not Applicable

DLNR Administrative Cost 40,000 15,000

Contingency 400,000 360,000

4,595,000 2,216,956

9/28/2011
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